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STATEMENT OF WORK  

 
LEGACY MANAGEMENT SUPPORT (LMS) SERVICES 

FOR THE OFFICE OF LEGACY MANAGEMENT 
 

The goal of this procurement is to provide LMS Services for the U.S. Department of Energy (DOE), 
Office of Legacy Management (LM).  The following format has been used for this Statement of Work 
(SOW): 
 
1.0 Background 
2.0 Scope 
3.0 Applicable Documents 
4.0 Service Areas 
5.0 Appendices 
6.0 Glossary 
 
1.0 BACKGROUND 
 
1.1 General 
 
The DOE established the LM in December 2003 to manage its responsibilities associated with the legacy 
of the Cold War.  The DOE has taken major steps in satisfying its environmental cleanup portion of the 
legacy and now faces the challenge of large and complex site closures and their associate impacts to the 
environment, community and workforce.   LM has proactively addressed these challenges by steadily 
burgeoning into a high performing organization through the continual employment of sound technical and 
business practices.  LM coordinates closely with other Government organizations including those within 
the Department to ensure that continuity of post-closure obligations is maintained as mission-related sites 
are closed and transferred to LM for long-term management.  
 
The authority for the LM program is derived from the Energy and Water Development Appropriation 
under Energy Supply and Other Defense Activities.  The Appropriation Bill formal designation is H.R. 
2419, P.L. 109-103, Title III, Department of Energy/Energy Programs:  Energy Supply and Conservation; 
and, Environmental and Other Defense Activities, Other Defense Activities, "Energy and Water 
Development Appropriations Act, 2006."  
 
Authority for the LM program is also derived from provisions in the "Ronald W. Reagan National 
Defense Authorization Act for FY 2005" (H.R. 4200, P.L. 108-375), Title XXXI, Department of Energy 
National Security Programs; Subtitle A -- National Security Authorizations, Section 3103, Other Defense 
Activities.   
 
Currently, LM conducts post-closure site operations for 67 sites in 26 states and Puerto Rico by making 
efficient and effective use of facilities and personnel across the United States. LM’s portfolio of site 
projects consists of former Office of Environmental Management (EM) sites, former uranium mill tailing 
(Uranium Mill Tailings Radiation Control Act [UMTRCA]) sites, DOE Defense Decontamination & 
Decommissioning (D&D) sites, Nuclear Waste Policy Act (NWPA) sites, private licensees, and sites 
associated with the Formerly Utilized Sites Remedial Action Program (FUSRAP).  The site projects are 
generally described by the regulatory program and by the types of any environmental residual 
contamination remaining at the sites after remediation.  The site activities are driven by their unique 
requirements such as requirements for operation and maintenance of remedial action systems, 
requirements for routine inspection and maintenance and requirements for records related activities. Site 
activities will be primary described in Long-Term Surveillance and Maintenance (LTS&M) plans that 
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have been developed and are in support of the protection of human health and the environment.  By 2007, 
LM expects to be responsible for 94 sites as major DOE sites are cleaned up and additional sites transfer 
from private licenses and the U.S. Army Corps of Engineers (USACE).   
 
The following figure provides the actual and planned number of sites by type for LM program from Fiscal 
Year (FY) 2005 through 2015. 
 

FISCAL YEAR 
Actual Actual Planned Planned Planned Planned Planned Planned Planned Planned Planned 

Site Type 2005 2006 2007 2008 2009 2010 2011 2012 2013 2014 2015 
UMTRCA Title I 21 21 21 21 21 21 22 22 22 22 22 
UMTRCA Title II 5 12 17 19 19 22 23 23 23 24 24 
D&D 5 5 5 5 5 5 5 5 5 5 5 
FUSRAP 27 28 30 31 35 36 37 41 42 47 47 
CERCLA/RCRA 4 4 7 9 9 9 9 9 9 9 9 
NWPA Section 151 1 1 1 1 1 1 1 1 1 1 1 
Oakland/Albuquerque 
Sites 

3 4 4 5 7 7 7 7 7 7 7 

Nevada Off-Sites 1 1 9 9 9 9 9 9 9 9 9 
TOTAL 67 76 94 100 106 111 113 117 118 124 124 
Annual Increase 0 9 18 6 6 5 2 4 1 6 0 
Figure 1 – Actual and Planned Site Transfer Schedule into LM 
 
LM also emphasizes the potential uses of these sites that range from reindustrialization to wildlife refuges 
and park land to open space.  LM works closely with the affected communities, the local governments, 
regulators, and the adjacent landowners to ensure beneficial reuse that is safe for the public and protective 
of human health and the environment. LM also actively engages stakeholders, state, Tribal, and local 
governments to ensure informed decision making and awareness and to provide an opportunity for 
participation in future legacy management decisions for sites with significant land use changes and 
associated plans.  LM provides stakeholder coordination with all 26 states, Puerto Rico, 6 tribal entities, 
numerous Federal agencies and regulators, local governments, local interests groups and individuals. 
 
LM serves as the records and information custodian for all site post-closure records.  This responsibility 
involves the storage and management of over 130,000 cubic feet of records and information systems at a 
planned Records Storage Facility (RSF) with a projected capacity of almost 140,000 cubic feet located in 
Morgantown, West Virginia.  LM serves as the service hub for identifying, collecting, and disseminating 
information from site closure record sources to internal and external users. 
 
LM conducts activities to mitigate the impacts of DOE restructuring on its contractor work force and 
ensures the continuity of their pension and medical benefits.  LM oversees the administrative tasks related 
to work force planning for the DOE, assists in developing benefits packages for displaced contractor 
workers, and oversees labor relations.  While these activities are vital to the LM mission, this effort will 
not be included in the LMS services SOW. 
 
LM Federal employees conduct various mission-related functions.  Some of the major functions include:  
interacting with intergovernmental organizations, States, Congress, and other Federal agencies on LM 
issues, monitoring, and maintaining environmental remedies on a site-by-site basis in accordance with 
end-state conditions, managing and coordinating records and information including the collection, 
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storage, maintenance, and retrieval of electronic and physical records with other Departmental elements 
and the National Archives and Records Administration (NARA),  managing real and personal property 
interests, and brokering land use opportunities.  The LM Federal staff includes approximately 60 
employees.  
 
1.2 Mission and Goals 
 
LM’s primary mission is to manage the DOE’s post-closure responsibilities and to ensure the future 
protection of human health and the environment.  LM is responsible for the control and custody of legacy 
land, structures, and facilities, and is responsible for maintaining them at levels suitable for their long-
term use.  Additional information on LM program and project activities can be found at www.lm.doe.gov. 
 
For the intent of this statement of work, LM aligns its functional business around four program goals to 
achieve sound budget and performance integration, to formally integrate performance review with budget 
decisions and to improve alignment of budget accounts with organizational outputs.  LM’s program goals 
include: 
 
Program Goal 1 – Protect human health and the environment through effective and efficient long-term 
surveillance and maintenance. 
 
Program Goal 2 – Preserve, protect and make accessible legacy records and information.  
 
Program Goal 3 – Support an effective and efficient work force structured to accomplish Departmental 
missions and assure contractor worker pension and medical benefits.   
 
Program Goal 4 – Manage legacy land and assets while emphasizing protective real and personal 
property reuse and disposition. 
 
The objectives and strategies for the program goals are further described in DOE LM, Strategic Plan 
located at www.lm.doe.gov. 
 
2.0 SCOPE 
 
2.1 Framework 
 
The Contractor shall have a sufficient level of expertise and experience to successfully support the 
management and integration of all aspects of LM mission-related activities across the organizational goal 
structure. 
 
2.2 Types of Services 
 
The activities in this LMS services SOW support work both on-site and off-site for the LM program.  The 
following types of services shall be required under this contract: 
 
1) Technical Support 
2) Business Support 
3) Records Management Support 
4) Information Technology Support 
5) Property Management Support 
 
 
 

http://www.lm.doe.gov/
http://www.lm.doe.gov/
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2.3 General Characteristics of Work to Be Performed 
 
The LMS services contract will be defined as follows: 
 
 Provide support to the entire LM professional workforce that is dispersed at various physical 

locations where the work is being conducted, including environmental, beneficial reuse of property, 
policy, planning, budget and integration, administration and records and information managers and 
staff.   

 Utilize both on-site and off-site Contractor personnel to effectively accomplish the work in a smooth 
and seamless manner over the breadth of LM locations. 

 Conduct complex task assignments that support multiple organizational goals and service areas listed 
herein.  Since the LM Federal staff is not co-located at a single site, these task assignments are 
anticipated to require a great deal of integration and synthesis of information and work flow.   

 Consist of predictable, longer-term task assignments (under core work) with generally defined end 
objectives, but composed of smaller serial subtasks (with more defined objectives) that complement 
Federal performance objectives such as the Government Performance and Results Act of 1993, and 
the Office of Management and Budget (OMB) requirements. 

 Provide for shorter-term task assignments (under variable work) requiring unique and/or specialized 
resources and facilities to address specific LM program and project issues.  Work-for-others requests 
that support the LMS services scope in this contract will be considered. 

 Functional support for facility management, janitorial and grounds-keeping will not be included in the 
LMS services SOW for on-site locations (i.e., Washington, District of Columbia (DC); Morgantown, 
West Virginia; and Grand Junction, Colorado.) 

 Off-site functional support for facility maintenance, security, janitorial and grounds-keeping will be 
included in the LMS services SOW as needed. 

 
2.4 Resources 
 
2.4.1 Contractor-Furnished Resources 
 
The Contractor shall provide all personnel, facilities, equipment, materials and supplies to execute the 
work under this contract, except for that specifically identified as being provided by the Government in 
Section 2.4.2 below. 
 
2.4.2 Government-Furnished Resources 
 
The Government shall supply office space at the following locations:   
 
See Provision H.??, Government Property and Data  
See Provision H.??, Government Provided Services 
 
2.5 Location of Performance 
 
The primary locations for the performance of the work under this contract shall be at the Washington, 
DC; Morgantown, West Virginia; and Grand Junction, Colorado, locations.  Specific task assignments 
may require that work be performed at LM’s off-site locations and will require facility management, 
operation and maintenance of remedial action systems, and routine inspections and maintenance.  
Accomplishment of this contract shall require travel on the part of the Contractor employees among and 
between LM on-site and off-site locations and other locations as required. 
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3.0 APPLICABLE DOCUMENTS 
 
A list of applicable documents as well as other applicable guidance is included in Appendix A. 
 
4.0 SERVICE AREAS 
 
4.1 SERVICE AREA – TECHNICAL SUPPORT 
 
The Contractor shall provide a broad spectrum of technical support for LTS&M and land and facility 
reuse to the Federal staff in the conceptualization and conduct of activities associated with life-cycle 
planning, analysis, evaluation, implementation, operations, maintenance, and reutilization of post-closure 
sites.  LTS&M support includes engineering controls, institutional controls (administrative and physical), 
environmental monitoring, environmental compliance, quality assurance/control, site transition, 
environmental management systems including environmental safety and health.  Typical LTS&M 
activities include site inspections, air, soil, surface water, groundwater and ecological receptor 
monitoring, remedy maintenance, active record administration and regulatory and stakeholder 
coordination.  Several sites have an active groundwater monitoring component that requires sampling at 
periodic intervals.  Land and facility reuse support includes realty management and land facility reuse 
management. Typical land and facility reuse activities include making excess lands and facilities under 
LM custody accessible for government, public, and private reuse consistent with the tenets of 
sustainability and good land management practices.  All the requirements and activities at LM sites are in 
association with published LTS&M plans for the respective sites.   
 
LM’s post-closure site projects are categorized into seven site types according to their respective 
regulatory programs and remaining environmental contamination.  The following descriptions are 
provided for each site type: 
 
UMTRCA Title I –  For Uranium Mill Tailings Radiation Control Act (UMTRCA) Title I disposal sites 
managed by LM, DOE becomes a licensee to the U.S. Nuclear Regulatory Commission (NRC). 
Inspection, reporting, and record-keeping requirements are defined in Title 10 Code of Federal 
Regulations (CFR) Part 40.27, "General License for Custody and Long-Term Care of Residual 
Radioactive Material Disposal Sites." The general license for long-term custody is indefinite in duration. 
Usually, title for the land is assigned to an agency of the Federal Government, and the land is 
administratively withdrawn from unrestricted public use. Sites located on tribal land revert to tribal 
control, and DOE obtains a site access agreement with the tribe that allows DOE to fulfill its custodial 
responsibilities.  Title I of UMTRCA designated 22 inactive uranium ore-processing sites for remediation. 
Remediation of these sites resulted in the creation of 19 disposal cells that contain encapsulated uranium 
mill tailings and associated contaminated material. Approximately 40 million cubic yards of low-level 
radioactive material is contained in engineered UMTRCA Title I disposal cells.  

UMTRCA Title II – Uranium processing sites addressed by Title II of the UMTRCA were active when 
the act was passed in 1978. These sites were commercially owned and are regulated under NRC license. 
For license termination, the owner must conduct an NRC-approved reclamation of any on-site radioactive 
waste remaining from former uranium ore-processing operations. The site owner also must ensure full 
funding for inspections and, if necessary, ongoing maintenance. DOE then accepts title to these sites for 
custody and care. DOE administers the sites under the provisions of a general NRC license granted under 
10 Code of Federal Regulations 40.28, "General License for Custody and Long-Term Care of Uranium or 
Thorium Byproduct Materials Disposal Sites." LM currently manages 5 UMTRCA Title II sites. The 
number will increase as ongoing site reclamations are completed. Ultimately, as many as 27 UMTRCA 
Title II sites will be transferred to LM. 
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D&D – For sites in the DOE Defense Decontamination and Decommissioning (D&D) Program, LM 
ensures compliance with DOE Order 5400.1, "General Environmental Protection Program" and Order 
5400.5, "Radiation Protection of the Public and the Environment." DOE Order 5400.1 stipulates that DOE 
will comply with applicable Federal, state, and local environmental protection laws and regulations, 
Executive orders, and internal DOE policies.  Five (5) D&D sites have been transferred to LM. 

FUSRAP – DOE established the FUSRAP in 1974 to remediate sites where radioactive contamination 
remained from Manhattan Project and early U.S. Atomic Energy Commission (AEC) operations. DOE 
assessed more than 600 candidate facilities and initially determined that 46 sites required remediation. 
DOE remediated 25 sites by 1998; thereafter, the U.S. Congress directed the USACE to remediate the 
remaining 21 designated FUSRAP sites. Remediation of FUSRAP sites follows Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA) protocols. In 1999, DOE 
negotiated a Memorandum of Understanding with USACE to transfer responsibility for FUSRAP sites to 
DOE for long-term care 2 years after remedial action has been completed. Remediated sites will become 
the responsibility of the LM. LM currently manages 2 sites which have been remediated by USACE and 
released for unrestricted use. The initial 25 out of 46 sites remediated by DOE were released for 
unrestricted use and assigned to LM for records management and stakeholder support. Periodically, new 
information becomes available and sites may be added to FUSRAP.  Since the transition of the remedial 
action mission to USACE, 4 sites have been added to FUSRAP, increasing the total number of FUSRAP 
sites to 50 from the initial 46.  The FUSRAP Considered Site Database is available at www.lm.doe.gov 
to access information on eligibility determinations and characterization, remediation, verification, and 
certification activities for all FUSRAP sites. 

CERCLA/RCRA – By the end 2007, the LM expects to have long-term management responsibilities for 7 
sites that the U.S. Environmental Protection Agency (EPA) has placed one or more components on the 
National Priorities List. The sites were radiologically contaminated by Federal milling, processing, and/or 
weapons manufacturing operations. Site remediation is conducted in accordance with Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA) and Resource Conservation and 
Recovery Act (RCRA) regulations. DOE is required by statute to conduct 5-year remedy performance 
reviews at these sites because they cannot be released for unrestricted use because of remaining 
contamination.   
 
NWPA Section 151 – Certain sites with low-level radioactive contamination remediated by the site owner 
under the NRC Site Commissioning Management Program can be transferred to the Federal Government 
under Section 151 of the Nuclear Waste Policy Act (NWPA).  Section 151(c) of NWPA requires that if 
low-level radioactive waste is the result of a licensed activity to recover zirconium, hafnium, and rare 
earth metals, DOE shall assume title and custody of the site if requested by the site owner. One (1) site 
has transferred to LM. 
 
Oakland/Albuquerque Sites – Sandia National Laboratories/California & New Mexico was established in 
1956 to conduct research and development in the interest of national security, with principal emphasis on 
nuclear weapons development and engineering, excluding the nuclear materials. It was provided to 
establish a close working relationship with Lawrence Livermore National Laboratory.  The DOE mission 
was conducted at sites located in the Oakland and Albuquerque areas.  Cleanup of low-level radioactive 
contamination scattered over a number of sites has been completed at Sandia. DOE, working with private 
industry, catalogued and mapped about 4000 hot spots. Radioactive materials were removed and the 
remaining soil was screened for residual activity in order to segregate contaminated from un-
contaminated material.  Once this remediation effort has been completed, the sites will transfer to LM for 
LTS&M activities.  Three (3) sites have already transferred to LM with 4 additional sites anticipated. 
 

http://www.lm.doe.gov/
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Nevada Off-Sites – Nuclear testing activities have been conducted at eight locations in five different 
states as part of the Plowshare and Vela Uniform programs. The Atomic Energy Commission initiated the 
Plowshare program in 1957 to develop peaceful (industrial and scientific) applications for nuclear 
explosives. The Vela Uniform program began in 1959 and was part of a Department of Defense research 
and development program intended to improve the capability of detecting, monitoring, and identifying 
underground nuclear detonations. All offsite testing ended in 1973.  

As part of the Vela Uniform program, nuclear tests were conducted near Fallon, Nevada (Project Shoal), 
at the Central Nevada Test Area (Project Faultless), on Amchitka Island, Alaska (Projects Long Shot, 
Milrow, and Cannikin. Of these, only Long Shot was part of the Vela Uniform program; Projects Milrow 
and Cannikin were part of the nuclear weapons testing program), and near Hattiesburg, Mississippi 
(Projects Salmon and Sterling). Projects Shoal, Faultless, and Long Shot were designed to determine the 
behavior and characteristics of seismic signals generated by nuclear detonations and to differentiate them 
from seismic signals generated by naturally occurring earthquakes. Projects Salmon and Sterling were 
designed to evaluate seismic signals from both coupled and decoupled detonations in a salt medium (the 
Tatum Salt Dome).  

As part of the Plowshare program, the Department conducted nuclear tests at two sites near Rifle, 
Colorado (Rulison and Rio Blanco), near Farmington, New Mexico (Project Gasbuggy), and near 
Carlsbad, New Mexico (Project Gnome-Coach). Projects Rulison, Rio Blanco, and Gasbuggy were 
designed to stimulate the production of natural gas in tight sandstone formations. Project Gnome-Coach 
was designed to determine the seismic signals, effects, and products of a nuclear detonation in a bedded 
salt medium.  

Contamination resulting from these tests includes radionuclides; organic compounds; metals, such as 
beryllium and lead; hydrocarbons; drilling mud; and residues from plastics, epoxies, and drilling 
instrumentation.   

These sites have been collectively called the Nevada Off-Sites.  Nine (9) sites have been identified of 
which 1 site has transferred to LM.  Ultimately, all 9 sites will be transitioned to LM for some type of 
post-closure care.   

In addition, post-closure sites have been categorized by their unique requirements such as requirements 
for operation and maintenance of remedial action systems (Category 3), requirements for routine 
inspection and maintenance (Category 2) and requirements for records related activities (Category 1).  
See Appendix B for a complete listing of LM program sites and Appendix C for a list of planned 
incoming sites by fiscal year. LM does not have program authority for those planned sites; therefore the 
transfer timeline for acceptance into LM is conditional upon their respective cleanup progress and is 
subject to change.   
 
For more detailed post-closure site information, LTS&M plans are available at www.lm.doe.gov under 
Land and Site Management. All relevant and available information for the respective sites is available at 
this site.   
 
A list of historical deliverables for this service area can also be located at the aforementioned web 
address.  Reading Room Link 
 
By the end of fiscal year 2007, LM anticipates having responsibility for conducting off-site operations 
activities for 94 sites.  It is anticipated that the Contractor shall maintain a physical presence at the 
following locations:  Rocky Flats, Colorado; Mound, Ohio; Fernald, Ohio; Pinellas, Florida; Weldon 
Spring, Missouri; and Monticello, Utah.   

Comment [A1]: Going to be 
combined with the Oak/Alb sites into an 
“Other” category. 

http://www.lm.doe.gov/
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The Contractor may be required to support tasks to LM program areas such as: 
 
a) Technical expertise to support developing performance, management and budget plans that integrate 

and support the goals of LM. 
b) Technical and management expertise to support reviewing LM activities in relation to scope planning 

and definition, activity definition and sequencing, duration estimation and schedule development and 
cost estimating and budgeting for achieving program and project objectives. 

c) Technical expertise to support independent technical reviews and assessments, feasibility studies, 
cost-benefit studies, validation of performance and accomplishments, assessments of costs and 
schedules, life-cycle cost evaluations, performance evaluation and modeling of groundwater and other 
media, risk evaluation as relating to contaminants-of-concern for LM sites, and technical and cost risk 
analysis. 

d) Technical and operations expertise to support managing sites conditions requiring LTS&M. 
e) Registered professional engineering services, as requested. 
f) Technical expertise to support estimating risk potential and implications (e.g., safety and health and 

compliance) for projects with controls that manage residual contamination at a site such as engineered 
barriers, physical controls, administrative controls, environmental monitoring. 

g) Technical and management expertise to support monitoring environmental, policy and regulatory 
developments and evaluating the effects of current or potential policies and regulations on LM 
performance requirements. 

h) Technical expertise to support LM environmental management systems, quality control, quality 
assurance and environmental, National Environmental Policy Act (NEPA) and cultural resource 
compliance systems. 

i) Technical support for the transition of sites to LM. 
j) Technical expertise for site activities related to project management, community relations, regulatory 

relations, institutional controls, procurement and storage of equipment and materials, configuration 
management, project safety and health, and records management. 

k) Engineering and technical expertise for the development and preparation of site operation plans (e.g., 
Remediation Effectiveness Report, the Annual Site Environmental Report, CERCLA 5-year reviews) 
and specifications including regulatory permits and agreements. 

l) Engineering assistance for the mobilization, cleanup, landscaping, and re-vegetation of sites. 
m) Surveillance and maintenance assistance in accordance with applicable regulatory, safety and security 

requirements. 
n) Engineering and technical assistance for the monitoring, sampling and evaluation of air, groundwater, 

surface water, soil/sediment, ecological, monitoring wells, and investigation of site-specific 
geographical information systems (GIS), and natural cultural and historical resources. 

o) Engineering and technical assistance for surface water/sediments containment, collection and control 
such as storm drainage, erosion control, and sediment capping. 

p) Engineering and technical assistance for groundwater containment, collection and control such as 
extraction wells, injection wells, sub-surface drainage. 

q) Engineering and technical assistance for solids/soils containment, collection and control such as upper 
vegetative layer, RCRA caps, landfill cap enhancements, and engineered barriers. 

r) Engineering and technical assistance for remedy operations, maintenance, and disposal of hazardous, 
toxic and/or radioactive waste. 

s) Engineering and management assistance for the site transfer readiness into LM in accordance with 
site transition framework requirements.  

t) Technical assistance to service-in-kind or leasing agreements with external entities or LM 
management of natural, cultural and historical resources for LM custodian sites. 

u) Technical expertise to support real property reuse or land use partnerships with external entities for 
LM custodian sites. 
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v) Technical training, including conferences, seminars, classroom training and workshops related to site 
operations. 

 
 
PERFORMANCE OBJECTIVE 1 – TECHNICAL SUPPORT 
 
Maintain the protectiveness of human health and the environment at post-closure sites. 

 
 

Performance Measures 
 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) accurate, complete, relevant, and professional at least 95% of the time, 

and are (2) accepted without revision at least 95% of the time.  
Quality of Work Processes Work processes are (1) executed according to prescribed procedures 95% of the time, and (2) 

require minimal intervention from the Government. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H metrics 

and Federal, state and local regulations are always achieved and continuous improvement 
initiatives are achieved. 

 
 
PERFORMANCE OBJECTIVE 2 – TECHNICAL SUPPORT 
 
Maintain site requirements as identified in LM EMS plans. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) accurate, complete, relevant, and professional 95% of the time, and are 

(2) accepted without revision 95% of the time.  
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H metrics 

and Federal, state and local regulations are always achieved and continuous improvement 
initiatives are achieved. 

 
 
PERFORMANCE OBJECTIVE 3 – TECHNICAL SUPPORT 
 
Maintain post-closure sites in accordance with current site plans (e.g., LTS&M Plans, Site Management Plans, Site Life-Cycle 
Baselines, Community Involvement Plans, etc.). 
 

 
Performance Measures 

 

 
Performance Expectations 

Quality of Work Products Work products are (1) accurate, complete, relevant, and professional at least 95% of the time, 
and are (2) accepted without revision at least 95% of the time. 

Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H metrics 

and Federal, state and local regulations are always achieved and continuous improvement 
initiatives are achieved. 

Value Added The Contractor frequently recommends and implements innovative and creative approaches 
that have actual or potential significant benefits, and that significantly advance or augments 
LM’s stewardship capabilities. 
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PERFORMANCE OBJECTIVE 4 – TECHNICAL SUPPORT 
 
Identify and broker underutilized LM land and facilities at post-closure sites for potential reuse. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) accurate, complete, relevant, and professional at least 95% of the time, 

and are (2) accepted without revision at least 95% of the time.  
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
Value Added The Contractor frequently recommends and implements innovative and creative approaches 

that have actual or potential significant benefits, and that significantly advance or augments 
LM capabilities. 

 
 
4.2 SERVICE AREA – BUSINESS SUPPORT 
 
The Contractor shall provide business support to all LM program areas.  Business support includes 
assistance for administration, communication, planning, analysis and integration, environmental 
management systems, and financial. Administrative assistance includes professional writing, publication 
and multimedia support, clerical support, information reproduction support, and business logistical 
support. Communication support includes national, inter-governmental and local stakeholder 
involvement, public affairs and outreach, and community involvement required for the acquisition, 
maintenance, dissemination and delivery of program and project knowledge and information. Planning, 
analysis and integration support includes program and project management, project controls, performance 
evaluation and measurement, life-cycle planning, budget formulation and execution, strategic and 
organizational planning, and financial management.  Environmental management system support includes 
to environmental compliance, quality assurance/control, environmental management systems, and 
environmental safety and health.  Clerical, business and logistical support shall be provided at all on-site 
locations. Historically, the on-site locations process approximately 2 ft3 of mail/express deliveries per day 
per site.   
 
The Contractor may be required to support tasks to LM program areas such as: 
 
a) Public outreach services to develop, coordinate, and disseminate program and project communication 

products for LM customers and stakeholders. 
b) Event planning services to plan and implement events, interactions and activities with communities, 

national groups, intergovernmental organizations, and the general public. 
c) Publications and presentation graphics support, multimedia services and products, and other outreach 

products. 
d) Technical and scientific writing services in response to LM program needs.  
e) Technical support to produce high-quality reproduction services on a demand basis. 
f) Business and logistics support for facsimile, audiovisual, teleconference, and copying services. 
g) Business support for mailroom services including sorting and delivery of incoming, outgoing, 

interoffice correspondence, and small packages. 
h) Data entry in the document management system 
 
 
 
 
.  
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PERFORMANCE OBJECTIVE 5 –BUSINESS SUPPORT 
 
Complete work products associated with LM’s organizational performance initiatives (e.g., President’s Management 
Agenda and Office of Management and Budget requirements). 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) always accurate, complete, relevant, and professional, and are 

(2) always accepted without revision. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
 
 
PERFORMANCE OBJECTIVE 6 –BUSINESS SUPPORT 
 
Conduct effective and efficient business operations to support a multi-location work environment. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) consistently accurate, complete, relevant, and professional, and 

are (2) consistently accepted without revision.  
Quality of Work Processes Work processes are (1) executed according to prescribed procedures, and (2) require 

minimal intervention from the Government. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated; specific 

cost control measures have been widely demonstrated. 
Value Added The Contractor frequently recommends and implements innovative and creative 

approaches that have actual or potential significant benefits, and that significantly 
advance or augments LM’s stewardship capabilities. 

 
 
PERFORMANCE OBJECTIVE 7 –BUSINESS SUPPORT 
 
Complete community and stakeholder communication work products for public dissemination. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) consistently accurate, complete, relevant, and professional, and 

are (2) consistently accepted without revision.  
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated; specific 

cost control measures have been widely demonstrated. 
 
 
PERFORMANCE OBJECTIVE 8 –BUSINESS SUPPORT 
 
Integrate EMS principles into work processes and procedures and follow safe and environmentally sound practices in 
the conduct of LM’s mission. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) consistently accurate, complete, relevant, and professional, and 

are (2) consistently accepted without revision.  
Quality of Work Processes Work processes are (1) executed according to prescribed procedures, and (2) require 

minimal intervention from the Government. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H 
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metrics and Federal, state and local regulations are always achieved and continuous 
improvement initiatives are usually achieved. 

 
 
4.3 SERVICE AREA – RECORDS MANAGEMENT SUPPORT 
 
The Contractor shall provide records management and document control support in accordance with 
appropriate regulations and supplemented by internally developed procedures.  The records management 
activities must coordinated closely with the LTSM activities since records are an integral part of each of 
the LTSM levels – records only, records plus monitoring, and records plus ongoing maintenance. 
Understanding the needs of the LTSM technicians and providing the required documents in a timely 
manner is crucial to the proper completion of each task. The contractor shall manage these records 
through all phases of their life cycle including; creation, collection, maintenance, use, and disposition.  
The Contractor shall provide records management services and maintain responsibility for records in a 
variety of forms includes paper, microform, audiovisual, photographs, x-rays, electronic, etc.  The IT and 
records management support group must work closely together to assure that modern computer 
technology is used effectively in managing records in all media (e.g., paper, electronic, etc.) – lack of 
synergy with result in significant inefficiencies.   
 
All records management activities should be centrally located at RSF located in Morgantown, West 
Virginia, by November 2008 and Grand Junction, Colorado by September 2007.  Inactive records will be 
transitioned to the RSF in Morgantown, West Virginia, from Federal Records Centers (FRCs) located in 
Denver, Colorado; Kansas City, Missouri; Dayton, Ohio; San Bruno, California; Atlanta, Georgia; and 
other storage locations.  A complete inventory of active and inactive records is provided in Appendix C.  
Historically, LM responds to approximately 1000 Energy Employees Occupational Illness Compensation 
Program (EEOICPA) and 40 Freedom on Information Act (FOIA)/Privacy Act (PA) requests a year.  It is 
anticipated that the frequency of requests will increase whenever a new site transfers and then will 
gradually decrease over time.  All EEOICPA and FOIA/PA requests shall be processed and retained in 
Morgantown, West Virginia; once the Records Storage Facility is operational and all inventory transition 
activities are complete. 
 
The Contractor may be required to support tasks to LM program areas such as: 
 
4.3.1 Records Creation and Collection Support 

 
a) Assure records are created that document LM’s business transactions. 
b) Assure records received by LM are managed as LM records. 
c) Assure that there is a document control process in place for documents that deal with quality 

assurances processes. 
d) Assist in development of a correspondence management system to assure that correspondence 

becomes part of the records management system. 
e) Document policies and procedures by working with Federal staff to prepare drafts, review and update 

them, and provide graphics services for publishing them on the Intranet. 
 
4.3.2 Active Records Management Support 

 
a) Assist in developing and maintaining effective and efficient file stations for active records. 
b) Assist in developing and maintaining file plans for organizing active records. 
c) Use current filing systems and research and recommend better filing systems for future use. 
d) Perform searches and retrieve records to fill various information requests from government agencies, 

members of the public, and other stake holders. 
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4.3.3 Inactive Records Management Support 
 
a) Maintain central files where appropriate. 
b) Assure files from active stations are transferred to central files regularly as required or at least 

annually. 
c) Manage LM records stored in various FRCs. 
d) Develop and implement plan for transfer of records from FRC’s to the LM RSF. 
 
4.3.4 Records Transportation and RSF Support 
 
a) Schedule transportation for incoming records from FRC’s and other locations 
b) Assure an efficient flow of incoming records. 
c) Unload and accession incoming records. 
d) Shelve incoming records. 
e) Perform all management tasks associated with the efficient operation of records storage facilities e.g., 

planning, organizing, staffing, coordinating, reporting, budgeting, etc. 
 

4.3.5 Records Scheduling and Disposition Support 
 
a) Conduct LM wide records inventory. 
b) Conduct appraisal on unscheduled records and solicit input from NARA, Office of Chief Information 

Officer (OCIO), and subject matter experts. 
c) Revise records schedules according to OCIO direction. 
d) Prepare a crosswalk from old to new schedules and implement and administer new schedules. 
e) Disposition out of date records according to schedules on a quarterly basis. 
f) Send permanent records to NARA. 
 
4.3.6 Records Inquiry and Processing Support 

 
a) Process FOIA and PA requests. 
b) Process 4 types of EEOICPA requests (National Institute of Occupational Safety and Health 

(NIOSH)) Personnel Exposure, NIOSH Supplemental Data, U.S. Department of Labor (DOL) 
Employment Verification, and DOE- Office of Worker Advocacy (OWA) Case Summaries). 

c) Process litigation/discovery requests according to instructions of OCIO, General Counsel (GC), and 
U.S. Department of Justice (DOJ). 

d) Process all other requests from DOE staff, other government agencies, members of the public, and 
other stakeholders. 

 
4.3.7 Special Records Support 
 
a) Support identification of vital records. 
b) Assure that vital records are stored and maintained properly. 
c) Assist with development of a system to capture and store electronic records. 
d) Assist with identification and scheduling of databases and other electronic records. 
 
4.3.8 Other Records Management Support 
 
a) Assist with preparation of training packages (e.g., Computer Based Training). 
b) Assist with presenting training as necessary. 
c) Assist in conducting and preparing Self Assessment report as required by OCIO. 
d) Assist with processing NARA invoices for records storage and retrieval. 
e) Assist with other reports that may be requested by OCIO. 
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f) Prepare white papers as necessary. 
g) Assist with digital imaging projects as necessary. 
h) Support the FUSRAP Library by providing document control and management assistance. 
i) Manage the Considered Sites Database (CSD) effectively and efficiently. 
 
 
 
PERFORMANCE OBJECTIVE 9 – RECORDS MANAGEMENT SUPPORT  
 
Process incoming files; maintain active and inactive files, and disposition documents according to DOE record schedules. 
 

 
Performance Measures 

 
Performance Expectations 

Quality of Work Products Work products are (1) accurate, complete, relevant, and professional at least 95% of the time, 
and are (2) accepted without revision at least 95% of the time.  

Quality of Work Processes Work processes are (1) executed according to prescribed procedures, and (2) require no 
intervention from the Government at least 95% of the time. 

Productivity Tasks are always completed as assigned on time and the quality of work performed frequently 
exceeds that planned, expected or assigned. 

Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 
time; specific cost control measures have been widely demonstrated. 

 
 
PERFORMANCE OBJECTIVE 10 – RECORDS MANAGEMENT SUPPORT  
 
Conduct annual record inventory at record storage locations, as required (e.g., Washington, DC; Morgantown, West Virginia; and 
Grand Junction, Colorado). 
 

 
Performance Measures 

 

 
Performance Expectations 

 

Quality of Work Products Work products are (1) accurate, complete, relevant, and professional at least 95% of the time, 
and are (2) accepted without revision at least 95% of the time.  

Quality of Work Processes Work processes are (1) executed according to prescribed procedures, and (2) require no 
intervention from the Government at least 95% of the time. 

Productivity Tasks are completed as assigned and the quality of work performed frequently exceeds that 
planned, expected or assigned. 

Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 
time; specific cost control measures have been widely demonstrated. 

 
 
PERFORMANCE OBJECTIVE 11 – RECORDS MANAGEMENT SUPPORT  
 
Respond to information requests of all types (e.g., FOIA/PA, EEOICPA, litigation, congressional, general, etc.) 
 

 
Performance Measures 

 

 
Performance Expectations 

Quality of Work Products Work products are (1) accurate, complete, relevant, and professional, and are (2) accepted 
without revision at least 95% of the time.  

Quality of Work Processes Work processes are (1) executed according to prescribed procedures at least 95% of the time, 
and (2) require minimal intervention from the Government. 

Productivity Tasks are completed as assigned and the quality of work performed frequently exceeds that 
planned, expected or assigned. 

Schedule Control Milestones, deliverables, and DOE requests are always completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
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4.4 SERVICE AREA – INFORMATION TECHNOLOGY  SUPPORT 
 
The Contractor shall provide Information Technology (IT) support in accordance with appropriate DOE 
orders, regulations, and standards and supplemented by internally developed procedures. The support 
shall cover the full breadth of information technology support essential for a multi-function program 
agency. The support and services provided shall include:  management, operation and maintenance of 
Legacy Management’s computer facilities, networks, and telecommunication systems and components; 
managing, upgrading, and complying with Legacy Management’s unclassified Cyber Security program to 
ensure a safe and secure environment for Legacy Management’s networks, data  and systems; maintaining 
desktop computers and installed software for all of Legacy Management’s end users; providing an 
efficient and  effective Help Desk; planning, developing and implementing Legacy Management’s 
Enterprise Architecture (EA); developing, modifying, and operating Enterprise and local application 
systems; and database administration for SQL Server and Oracle applications.  

Over the last 2 years, LM has experienced a dramatic expansion of mission-related IT requirements and 
services due to the LM acceptance of 3 large and complex closure sites – Rocky Flats, Mound and 
Fernald.  The IT applications for these sites have been migrated to existing applications at the Grand 
Junction, Colorado site.  The following post-closure sites and offices will require some level of IT 
support:  Rocky Flats, Colorado; Mound, Ohio; Fernald, Ohio; Weldon Spring, Missouri; Monticello, 
Utah; Las Vegas, Nevada office; Grand Junction, Colorado office and Morgantown, West Virginia office. 
 
The planned Records Storage Facility (RSF) in Morgantown, West Virginia will serve as Legacy 
Management’s Data Center.  A transition of approximately 30 file servers and installed applications 
currently at Grand Junction, Colorado is to be accomplished when the RSF Data Center is operational.  
The lists of major mission related applications and supporting software are provided in Appendix D and E 
respectively. 
 
The Contractor may be required to support task assignments to LM program areas, which include, but are 
not necessarily limited to: 

 
a) Provide staff to operate Legacy Management’s data center from 8 AM to 8 PM EST, Monday to 

Friday, excluding government holidays.  

b) Provide support for unmanned computer operations services 24 hours a day/7 days a week for Legacy 
Management’s computer center operations and production systems monitoring. 

c) Provide required support for the connection of desktop computers, servers (file, data base, and 
application), peripherals, workstations, and other devices into the Legacy Management local and wide 
area network(s) within and outside of Legacy Management’s data center in Morgantown.  

e)   Develop, maintain, and test each calendar year a Disaster Recovery Plan for LM facilities and                                         
networks.  

f)   Provide resource utilization and capacity planning support for servers, storage                                                  
media network components, and databases   

g)   Provide support for Legacy Management’s Cyber Security program and complying with all DOE 
Chief Information Officer’s Cyber Security guidelines and requirements 

     h)  Provide services to operate and administer Legacy Management’s cyber-security infrastructure   
including but not limited to: firewalls, intrusion detection systems, content filtering/monitoring, 
vulnerability assessment tools, anti-virus protection file integrity monitoring, centralized log store, 
and other network/system monitoring. 

  i)    Provide a cyber security incident response team composed of members capable                                                             
of quickly responding to an escalated incident.  
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  j)    Provide a 24/7/365 cyber incident monitoring and response capability that includes: monitoring of 
firewall and intrusion detection systems and formal documentation and escalation of incidents. 

  k)   Provide technical support for the design, operation, upgrading, re-configuration, and selection of 
Legacy Management network and telecommunication components including but not limited to: 
automated switched voice/data (Information Exchange) systems, cable facilities, teleconferencing, 
voice, voice mail, radio frequency services, video telecommunications (VT) conferencing and 
conference room audio/visual systems. 

  l)    Provide support to install, move, configure, maintain, monitor performance, test, diagnose, and 
resolve problems for all network hardware and software components.  

m)   Provide support to coordinate circuit implementation and performance of communication networks 
with commercial vendors, Legacy Management satellite sites, and other providers such as DOE HQ 
and other sites. 

n)  Provide support to update and maintain network engineering and operation documentation.  

o)  Provide management and technical support for the operation and maintenance of hardware and                                         
software for desktop and laptop computers, PDAs, Blackberries, handheld computers, printers, 
modems, network interface cards, disk drives, memory, COTS systems , custom software, operating 
systems, and SAN and NAS storage devices. 

 p)  Provide competent and courteous staff to operate a Legacy Management Help Desk (using Track-IT 
Help Desk logging system software) at the Grand Junction Data Center, which will move to the 
Morgantown Data Center when operational, from 8AM – 8PM EST, Monday – Friday, excluding 
government holidays. 

q)   Provide service by the Help Desk to authorize and contact IT support staff at LM satellite sites when 
required to respond to Help Desk calls and respond to non-phone based requests such as e-mail and 
fax.  

r)   Provide support to manage, distribute and administer system user ID (UID), password, and                    
computing resource authorizations. 

  s)   Provide support for the full breadth of EA, including Business and Technical Information Architecture, 
Applications Architecture, Network Architecture, and Client Desktop Architecture.  

    t)   Provide support to develop new, and maintain, modify and integrate as required, existing application     
(enterprise and local) systems in accordance with Legacy Management’s  System Development 
Methodology which include as required: requirements capture, analysis and design, modeling, coding,  
implementation, system and user  documentation, program code version control, application library 
management quality control, change control, testing, deployment, environment management, 
configuration management and related project management, consultation and training.  

  u)  Provide on-site repairs consisting primarily of component replacement for desktop computers,       
printers, monitors, and other peripherals. 
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PERFORMANCE OBJECTIVE 12 – INFORMATION TECHNOLOGY SUPPORT  
 
Production applications are operational during standard hours of operation.  
 

 
Performance Measures 

 

 
Performance Expectations 

 
User access to key application 
systems  

Users can consistently access applications when needed.   

 
 
PERFORMANCE OBJECTIVE 13 – INFORMATION TECHNOLOGY SUPPORT  
 
 Successful and on-time completion of all Information Technology projects. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) consistently accurate, complete, relevant, and professional, and are (2) 

consistently accepted without revision. 
Compliance with change 
control and new project 
development procedures 

Contractor complies with change control and LM system development procedures for all 
applicable projects. 

Compliance with  
FISMA for IT systems  

Projects always meet applicable requirements.  

Schedule Control Milestones, deliverables, and DOE requests are always completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated; specific cost 

control measures have been widely demonstrated. 
Value Added The Contractor frequently recommends and implements innovative and creative approaches 

that have actual or potential significant benefits, and that significantly advance or augments 
LM’s stewardship capabilities. 

 
 
 
PERFORMANCE OBJECTIVE 14 – INFORMATION TECHNOLOGY SUPPORT  
 
Provide responsive and efficient help desk services to LM end-users. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Response by Help Desk to user 
calls 

100% of Help Desk calls completed by scheduled completion date. 

Quality of Help Desk Services Users are consistently satisfied with Help Desk service  

 
4.5 SERVICE AREA – PROPERTY MANAGEMENT SUPPORT 
 
The Contractor shall provide property management support which includes real property (Appendix G) 
and personal property (Appendix H) management, material storage and transportation management, 
motor pool management, and off-site facility management.  The Contractor shall provide off-site facility 
management support where contractor physical presence is anticipated including the following locations:  
Rocky Flats, Colorado; Mound, Ohio; Fernald, Ohio; Pinellas, Florida; Weldon Spring, Missouri; and 
Monticello, Utah.  Some government furnished facilities and services shall be provided for the off-site 
locations.  Historically, LM manages approximately 2,700 items of personal property and real property 
interests for over 94 sites representing approximately 58,000 acres. 
The Contractor may be required to support tasks to LM program areas such as 
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a) Professional realty services associated with the transfer of property to LM such as institutional 
controls in land records, title reviews, and acceptance criteria of incoming sites, validation of real 
estate records and property databases and Payment-In-Lieu of Taxes (PILT) reviews. 

b) Technical expertise to support the Facilities Information Management System (FIMS) 
c) Technical assistance for the storage, transportation and traffic management for incoming materials. 
d) Motor pool management services including the approximate 40 vehicles in the following locations:  

Tuba City, AZ; Mound Site, OH; Fernald Site, OH; Rocky Flats, CO; Grand Junction, CO; Weldon 
Spring, MO; Morgantown, WV; and Las Vegas, NV.  

e) Technical assistance to service-in-kind or leasing agreements with external entities or LM 
management of natural, cultural and historical resources for LM custodian sites. 

f) Technical expertise to support real property reuse or land use partnerships with external entities for 
LM custodian sites. 

g) Facility maintenance and operations support for off-site facilities that includes maintaining, repairing, 
operating, and servicing systems (as required). 

 
 
PERFORMANCE OBJECTIVE 15 – PROPERTY MANAGEMENT SUPPORT 
 
 Identify and acquire real estate interests for post-closure sites. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) accurate, complete, relevant, and professional, and are (2) accepted 

without revision at least 95% of the time.  
Quality of Work Processes Work processes are (1) executed according to prescribed procedures at least 95% of the time, 

and (2) require minimal intervention from the Government. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are always accurately estimated at least 95% 

of the time; specific cost control measures have been widely demonstrated. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H metrics 

and Federal, state and local regulations are always achieved and continuous improvement 
initiatives are usually achieved. 

 
 
PERFORMANCE OBJECTIVE 16 – PROPERTY MANAGEMENT SUPPORT 
 
Manage all real and personal property in accordance with DOE orders and property management regulations. 
 

 
Performance Measures 

 

 
Performance Expectations 

 
Quality of Work Products Work products are (1) accurate, complete, relevant, and professional, and are (2) accepted 

without revision at least 95% of the time.  
Quality of Work Processes Work processes are (1) executed according to prescribed procedures at least 95% of the time, 

and (2) require minimal intervention from the Government. 
Schedule Control Milestones, deliverables, and DOE requests are completed according to schedule. 
Cost Control Work is performed according to budget and costs are accurately estimated at least 95% of the 

time; specific cost control measures have been widely demonstrated. 
ES&H Compliance Applicable ES&H requirements as outlined in ISM plans, LM directives, LM ES&H metrics 

and Federal, state and local regulations are always achieved and continuous improvement 
initiatives are usually achieved. 

 
 
 
 
 
5.0 Appendices 
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The following appendices provided as attachments to the contract: 
 
Appendix A – Applicable Documents 
Appendix B – LM Program Sites 
Appendix C – Actual LM Sites and Planned Sites 
Appendix D – Records Inventory and Location 
Appendix E – Mission Direct Information Technology Applications 
Appendix F – Information Technology Software 
Appendix G – Real Estate Interests  
Appendix H – Personal Property  
 
6.0 GLOSSARY 
 
6.1 Acronyms 
 
AEC  U.S. Atomic Energy Commission 
CERCLA Comprehensive Environmental Response, Compensation, and Liability Act 
COTS  Commercial Off-The-Shelf 
CSD  Considered Sites Database 
DOE  U.S. Department of Energy 
EA  Enterprise Architecture 
EEOICPA Employees Occupational Illness Compensation Program Act 
EM  Office of Environmental Management 
EMS  Environmental Management System 
ES&H  Environmental Safety and Health 
EST  Eastern Standard Time 
FIMS  Facilities Information Management System 
D&D  Decontamination and Decommissioning 
DOJ  U.S. Department of Justice 
DOL  U.S. Department of Labor 
FOIA  Freedom of Information Act 
FUSRAP Formerly Utilized Sites Remedial Action Program 
FY  Fiscal Year 
GC  General Council 
GEMS  Geospatial Environmental Mapping System 
GIS  Geographical Information Systems 
ISM  Integrated Safety Management 
LM  Office of Legacy Management 
LMS  Legacy Management Support 
LTS&M Long-Term Stewardship and Maintenance 
NARA  National Archives and Records Administration 
NAS  Network Attached Storage 
NEPA  National Environmental Policy Act 
NIOSH  National Institute of Occupational Safety and Health 
NRC  U.S. Nuclear Regulatory Commission 
NWPA  Nuclear Waste Policy Act  
OCIO  Office of Chief Information Officer 
OMB  Office of Management and Budget 
PA  Privacy Act 
PDA  Personal Digital Assistants 
PILT  Payment In-Leu of Taxes 
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RCRA  Resource Conservation and Recovery Act 
RSF  Records Storage Facility 
SAN  Storage Area Network 
SOW  Statement of Work 
UID  User ID 
UMTRCA Uranium Mill Tailings Radiation Control Act 
USACE U.S. Army Corps of Engineers 
 
6.2 Words/Phrases 
 
On-site – Federally owned or leased property within the defined boundaries of the LM sites at 
Morgantown, West Virginia; Grand Junction, Colorado; and Washington, DC. 
 
Off-site – Any location for which support is provided, but does not include the LM sites as defined in 
“on-site”. 
 
Performance Requirement – consists of three complementary components, performance objectives, 
performance measures and performance expectations.  Each component when considered together 
constitutes a performance requirement for the LMS services contract. 
 
Performance Objective – A statement of the outcome, output or result expected for the work 
accomplished. Performance objectives for the Service Areas 4.1 – 4.5 are described in the SOW and 
could be further established in the individual task orders issued. 
 
Performance Measures – The critical few characteristics or aspects of achieving the objectives that will be 
monitored by the Government – those items about which the Government will be gathering data for the 
purpose of evaluating the performance of the Contractor.  Performance objectives identified in each task 
order may have one or more measures.  The performance measures are provided within the Section 4.0 
for each Service Area.   
 
Performance Expectations – The targeted level or range of levels of performance for each performance 
measure.  Performance expectations for the performance measures listed below and are located in the 
Performance Evaluation Plan.   
 
 Always – with extremely rare exception or every time; nearly 100% (or in the 99-100% range). 
 
 Consistently – on nearly every occasion or with rare exception (or in the 95-99% range). 
 
 Mostly – for the most part or almost entirely; approximately 90% (or in the 85-95% range). 
 

Usually – such as is commonly, typically or customarily encountered or experienced; 
approximately 80% (or in the 75-85% range). 
 
Occasionally – from time to time, sometimes, irregularly; approximately 50% (or in the 25-75% 
range). 
 
Seldom – not often, infrequently, rarely; approximately 15% (or in the 0-25% range). 

 
 
 


